
 
 

REQUEST FOR PROPOSALS  
Feasibility Planning for In-State Organic Milk Processing in Maine 

 
 
October 9, 2018 
 
To All Interested and Qualified Consultants: 
 
Maine Farmland Trust is presently accepting proposals for consulting services and 
technical expertise to oversee the management and coordination of the Feasibility 
Planning for In-State Organic Milk Processing in Maine project.  This project is 
supported through the United States Department of Agriculture’s Local Food Promotion 
Program.  
 
All questions should be directed in writing to the below contact (pg. 8) by Tuesday, October 
30, 2018. Completed proposals are due by Wednesday, October 31, 2018 by 5:00 p.m..  
 
All potential candidates must be available for a phone or in-person interview during the 
week of  November 5, 2018.  The consultant will be selected by Tuesday, November 13, 
2018 and the contract will begin on Monday, December 3, 2018.  The goal is to complete 
this project by April 30, 2019. 
 
The selection of a consultant will be based on the proposal that scores highest on the 
evaluation criteria outlined in the RFP.  
 
We look forward to reviewing your proposal. 
 
 
Sincerely, 

 
 
 

Amanda Beal 
President/CEO 
Maine Farmland Trust 
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ORGANIZATIONAL BACKGROUND INFORMATION  

 
Maine Farmland Trust 
Maine Farmland Trust (MFT) is a member-powered statewide organization that protects farmland, 
supports farmers and advances the future of farming. 
 
Our goal is not just to protect Maine farmland, but to revitalize Maine’s rural landscape by keeping 
agricultural lands working and helping farmers, and their communities, thrive. 
 
Our four program areas have developed to fill the needs of farmers, land owners, and local food 
markets in Maine: Farmland Protection, Farmland Access, Farm Viability, and Public Outreach. 
 
Local Food Promotion Program- United States Department of Agriculture   
The goal of the Local Food Promotion Program is to increase domestic consumption of and access to 
locally and regionally produced agricultural products, and to develop new market opportunities for 
farm and ranch operations serving local markets, by developing, improving, expanding, and 
providing outreach, training, and technical assistance to, or assisting in the development, 
improvement and expansion of local and regional food business enterprises (including those that 
are not direct producer-to-consumer markets) that process, distribute, aggregate, or store locally or 
regionally produced food products. 
 
 

FEASIBILITY  PLANNING FOR IN-STATE ORGANIC MILK PROCESSING IN MAINE  

 
Executive Summary 
Milk produced by the dairy sector represents Maine’s second most valuable agricultural product; 
sales value reached nearly $125 million in 2017.   While all of Maine’s dairy farmers face viability 

1

challenges due to existing political and market forces, the nearly 1/3 of dairy farms selling into the 
organic market face additional challenges, as Maine lacks in-state processing infrastructure for their 
product. These producers’ contracts with out-of-state processors can be especially vulnerable to 
shifting market strategies due to available supply elsewhere and/or corporate sales and mergers. 
Recently, several organic dairy farms in Maine were dropped by an out-of-state processor, and 
more contracts are expected to be in jeopardy in the future. 
  
Demonstrated consumer support and producer need for local market access makes this the optimal 
time to investigate the feasibility of establishing in-state processing to enable better market 
stability for organic dairy farms. This comprehensive study, guided by an advisory panel of 
producers and agricultural service providers, will use a mixed-method approach to examine the 
feasibility of building a stable in-state processing business that has the potential to scale up over 
time. A sequential explanatory strategy, where quantitative data would be collected and analyzed 
first and the results would be used to inform the subsequent qualitative phase with in-depth key 
stakeholder and expert interviews, will: appraise previous in-state processing models; analyze 
current producer needs; estimate market size for in-state processing infrastructure; estimate 

1 USDA NASS 2017 State Agriculture Overview: Maine.  https://www.nass.usda.gov/Quick_Stats/Ag_Overview/stateOverview.php?state=MAINE 
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operational costs of co-packing in an existing facility in comparison with a new facility; evaluate 
various business ownership models; and conduct a financial analysis to determine business model 
viability. If results are favorable, this study will serve as a basis for drafting a business plan and 
implementation strategy in the future. 
 
History/Background 
In 2009, Maine’s Own Organic (MOO) Milk Company established itself as an in-state processor for 
organic milk as a direct response to ten dairy farmers being dropped by a large, out-of-state dairy 
distributor.  MOOMilk showed great promise, but ultimately ended production five years later in 
2014 due to inadequate lead time for planning before launching the business, undercapitalization, a 
lengthy trucking route to accommodate scattered farms, and facility and production issues with the 
company that was packaging their milk.  These constraints were largely a result of the endeavor 
being launched in response to an immediate need to find a market for these specific organic dairy 
farms with cancelled contracts.  As such, the company did not have the time up front to adequately 
plan or develop a business structure that was dynamic and had the resources needed to solve 
challenges and support growth. However, it is important to note that during the time MOOMilk was 
in operation, consumer support for their Maine-branded products was strong and growing.  Annual 
sales topped out at nearly $8 million, with the potential to nearly double by 2017 if it were still in 
operation. The company had even landed influential retailer accounts in the New England region, 
such as the Hannaford grocery store chain.  This demonstrates the opportunity to tap into this 
consumer base if the right-sized, scaled, and capitalized processing facility could be successfully 
established.  This project intends to include an assessment of MOOMilk’s history of operations and 
financials, and to review the feasibility study conducted during their last year in operation, which 
primarily made the case to scale up their existing operations and to invest in a $10-15 million 
facility for their next stage of growth. Based on a preliminary interview with the former CEO of 
MOOMilk in preparation for this proposal, and the corresponding letter of support enclosed in this 
application, we are certain that we will have access to MOOMilk’s planning and financial documents 
needed to inform our study.  
 
Advisory Team 
To ensure the feasibility study captures the realities Maine organic dairy farmers are facing and the 
expertise to evaluate such conditions, Maine Farmland Trust has convened an Advisory Team 
comprised of key stakeholders, organizations, and experts, including: 

● Maine Organic Milk Producers (MOMP) is made up of farmers working together to move 
organic dairy in Maine forward. MOMP aims to provide a means of communication, 
education and networking for Maine organic milk producers that will improve the 
profitability of organic dairy farms and create a vibrant organic milk industry. Five 
identified farmers active in MOMP will serve on the Advisory Team for the duration of this 
project, ensuring key stakeholder influence and participation. 

● Coastal Enterprises, Inc. (CEI) helps to grow good jobs, environmentally sustainable 
enterprises, and shared prosperity in Maine and in rural regions across the country by 
integrating financing, business and industry expertise, and policy solutions. Established in 
1977, CEI aims to create a world in which communities are economically and 
environmentally healthy, enabling all people, especially those with low incomes, to reach 
their full potential. 
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● Maine Organic Farmers and Gardeners Association (MOFGA), formed in 1971, is the oldest 
and largest state organic organization in the country. MOFGA is a broad-based community 
organization that educates about and advocates for organic agriculture, illuminating its 
interdependence with a healthy environment, local food production, and thriving 
communities. 

● University of Maine Cooperative Extension’s ongoing focus area continues to be the Maine 
Food System through research and outreach related to agriculture, aquaculture, food 
processing, distribution, business education, food safety, and human nutrition. 

 
Workplan 

Planned Activities: Anticipated Completion 
Date: 

Milestones: 

Establish and engage the 
Advisory Team, comprised of 
organic dairy farmers and 
representatives from 
MFT, CEI, MOFGA, and the 
University of Maine 
Cooperative Extension. This 
group will regularly meet to 
inform this feasibility study. 

December 2018-April 2019 
  
  

Committee meets monthly during 
study’s duration to guide development 
and implementation of project, 
approximately 7 meetings, with 
supplemental phone calls/video 
conferencing as needed. 
  
  

Appraise the previous 
organic dairy processor 
(MOO Milk)’s business plan 
and model , as well as their 
feasibility study. This will 
include an assessment of 
business operations, 
performance, and 
infrastructure.  Through this 
appraisal we will also 
identify opportunities for 
alternative development 
based on today’s current 
needs. 

Milestone 1: December 
2018 
  
Milestone 2: January 2019 
  
  

1.) A completed analysis of MOO Milk’s 
operational documents and previous 
feasibility study. 
  
2.) Consult with former CEO of MOO Milk 
to identify documents needed to create 
the framework for a successful business 
model. 
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Conduct interviews with key 
stakeholders and industry 
experts, and analyze results. 

December 2018-January 
2019 
  

8-10 key interviews completed and 
surveys collected. 
  
  

Estimate market size for 
in-state processing 
infrastructure, including 
research into consumer 
trends, target users, 
calculations on market value, 
and volume of milk and 
value-added dairy products. 

December 2018- February 
2019 
  

Data analysis to realize viability of new 
in-state processing infrastructure. 
  

Evaluate the necessary 
startup costs of new 
infrastructure, including the 
needed equipment, 
packaging, branding, and 
technology based on 
determined market size. 

January-February 2019 Compiled list of commercial equipment 
and additional operational startup costs 
needed for new business. 
  

Examine the strengths and 
weaknesses of alternative 
business models through a 
cost-benefit and risk 
assessment analysis. 
  

March 2019 Determined amount of investment 
needed for various business models and 
analysis of which is the most feasible and 
desirable for current conditions and 
needs. 

Estimate revenue 
projections of proposed 
in-state processing 
infrastructure, including a 
comparative analysis of 
various business models and 
estimated growth 
potential/scalability. 

March 2019 Forecasted revenue and expenses to 
inform business viability and conclusion 
as to which model is best suited for 
targeted users/consumer 
trends/investment requirements. 
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Identify business 
development opportunities 
and new partnerships in 
Maine and New England 
with key customers, such as 
yogurt and ice cream 
producers, other businesses 
using organic dairy products, 
and institutions. 

January-April 2019 Completed database of interested 
partners, investors, and key customers. 
  

Analyze all aforementioned 
data and compile findings. 
  

April 2019 Milestone 1: Completed report of 
findings 
  
Milestone 2: Dissemination of findings 
  
  

If analysis yields positive 
conditions for establishing 
in-state organic dairy 
processing, begin drafting 
targeted recommendations 
for next steps to inform a 
business plan and 
implementation strategy. 

April 2019 A completed list of targeted 
recommendations based upon the 
findings of the feasibility study, and 
outline of draft a business plan and 
implementation strategy. 
  

 
 
Role of Consultant 
The consultant will serve as the Project Director for this feasibility study and will coordinate all 
project activities with the support of Maine Farmland Trust’s CEO/President, Amanda Beal, and 
MFT’s Policy and Research Director, Ellen Stern Griswold.  The consultant will also be supported by 
members of the Advisory Team as needed.  The consultant will manage communications with 
partners and stakeholders, conduct all interviews and surveys, manage all research activities, and 
compile findings into a final report. 
 
Consultant Fee 
The consultant is expected to complete this project by April 30th, 2019,  and their total fee cannot 
exceed $52,000.  A travel stipend of $2,035 will be provided for all travel related expenses.  
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SCOPE OF SERVICES 

 
The consultant will perform the following  three main tasks: 
 

1. Complete a needs analysis that evaluates the previous organic dairy processor’s (MOOMilk) 
model, determines the current needs of Maine organic dairy farmers, and gauges the 
opportunity for developing a market-driven, in-state organic dairy processing business. 

2. Execute a financial and impact analysis that compares various business models for 
developing in-state organic dairy processing infrastructure, which will include startup costs, 
cost-benefit research, revenue projections, risk assessment, and development 
opportunities. 

3. Compile findings of the aforementioned analysis into a report of recommendations that 
could inform the future development of a business plan and implementation strategy if the 
analysis indicates positive conditions for a new in-state organic dairy processing facility.  

 
Specifically, the consultant will: 

● Coordinate and facilitate 6-7 in-person Advisory Team meetings; 
● Conduct an appraisal of MOOMilk’s business plan and model; 

○ Interview former MOOMilk CEO 
○ Review MOOMilk’s operational documents and their feasibility study conducted in 

2013.. 
● Complete an analysis of Maine organic dairy farms’ current needs through interviews and 

data collection; 
○ Interview 8-10 key stakeholders and experts in the field. 

● Estimate market-size for in-state processing infrastructure, including a market study for 
both fluid milk bottling and mixed value-added products; 

● Estimate the operational costs of co-packing in an existing facility in comparison with 
establishing a new in-state processing facility, and how these two scenarios could be 
investigated as separate pathways or as stages of growth (co-packing first, then moving 
toward a stand-alone facility); 

● Evaluate the various business models (size, scale, ownership); and  
● Complete a financial analysis to determine business model viability. 

 

SELECTION PROCESS & CRITERIA 

 
MFT is seeking a consultant with strong facilitation and communication skills, and working 
knowledge or subject matter expertise in agriculture, preferably with respect to the dairy sector. 
Previous experience conducting a similar feasibility study is preferable.  All respondents must 
demonstrate that they have significant experience, knowledge and abilities with respect to the 
provisions of this RFP.  
 
Maine Farmland Trust will evaluate the responses based on criteria that include, but are not limited 
to, the following: 

● Project Approach (40 pts) 
○ Description of how scope of services will be carried out; 
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○ Description of how key stakeholders will be engaged; and 
○ Descriptions of methodologies and/or tools that will be used to complete the 

technical analysis of the aforementioned tasks and activities. 
● Previous Experience (35 pts) 

○ Documented success of other studies/projects applicant has managed and 
conducted.  Descriptions of projects and outcomes should be included; and 

○ Two examples of work as well as two references from organizations for which 
applicant has conducted similar studies. 

● Consultant Profile (25 pts) 
○ Description of key capacities and skills; and 
○ Description of time commitment and ability to meet project timeline. 

 
Selection Process 
All proposals are due on Wednesday, October 31, 2018 by 5:00 p.m..  Submissions must be in the 
form of a collated PDF document and sent to the contact below. 
 
The proposals will be evaluated by Maine Farmland Trust and Advisory Team members.  The 
selection committee will rank responses based on the above criteria.  The top 2-3 proposals will be 
selected for a phone or in-person interview during the week of November 5, 2018. All candidates 
will be contacted by Tuesday, November 13, 2018. 
 
 
Contact 
All questions and completed proposals should be sent to: 
 
Meg McCormick 
Maine Farmland Trust 
mmccormick@mainefarmlandtrust.org 
(207) 338-6575 
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